
 U.S. ATLAS M&&O Estimate 
 WBS Profile Estimates 
 Funding  All Funding Type: Research Program 1/31/2007 1:33:17 PM 
 Institutions: All Estimate in AY $k Labor/Material: Labor only 

 WBS  FY 07 FY 08 FY 09 FY 10 FY 11  
 Number Description  (k$) (k$) (k$) (k$) (k$)  

3 U.S. ATLAS M&O Estimate  1230 505 456 460 465  

3.4 Tile Calorimeter  1230 505 456 460 465  

 3.4.1 TileCal - Specific Costs  999 467 416 419 424  
 3.4.1.1 Pre-Operations  929 0 0 0 0  
 3.4.1.2 Operations (Beam-on)  70 251 220 218 217  
 3.4.1.3 Maintenance (Beam-off)  0 215 196 201 206  

 3.4.2 Calibration & Monitoring  231 39 40 41 42  
 3.4.2.1 Pre-Operations  193 0 0 0 0  
 3.4.2.2 Operations (Beam-on)  38 39 40 41 42  
 3.4.2.3 Maintenance (Beam-off)  0 0 0 0 0  

 3.4.3 Tilecal System Common Costs  0 0 0 0 0  
 3.4.3.1 Operations  0 0 0 0 0  

 Page 1 of 1 


